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Clarify the volume of MILCON vs. FMS case projects by 
region/country.  Project Lists include fund type Behr

If possible, clarify the evaluation criteria (e.g., LPTA or 
BVTO) especially for the FMS case projects. 

A Quarterly District Acquisition Strategy Board (DASB) 
will review TAM’s upcoming projects and go over each 
proposed project to discuss the Acquisition Strategy, 
Contract Type and Evaluation Method. The lowest price 
technically acceptable (LPTA) source

selection process is appropriate when best value is 
expected to result from selection of the technically 
acceptable proposal with the lowest evaluated price. A 
tradeoff process (BVTO) is appropriate when it may be in 
the best interest of the Government to consider

award to other than the lowest priced offeror or other 
than the highest technically rated offeror.

Michelle Pearman

If possible, clarify if being in a JV with a local contractor 
could be beneficial in the evaluation for FMS case 
projects. 

Depends on the Scope of work and Location. A Quarterly 
District Acquisition Strategy Board (DASB) will review 
TAM’s upcoming projects and go over each proposed 
project to discuss the Acquisition Strategy, Contract 
Type and Evaluation Method. The lowest price 
technically acceptable (LPTA) source

selection process is appropriate when best value is 
expected to result from selection of the technically 
acceptable proposal with the lowest evaluated price. A 
tradeoff process (BVTO) is appropriate when it may be in 
the best interest of the Government to consider

award to other than the lowest priced offeror or other 
than the highest technically rated offeror.

Michelle Pearman
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If possible, clarify if the government will consider 
international standards in lieu of US standards especially 
for FMS projects where compliance with host nation 
standards is usually also required.

Yes, Government considers international standards in 
lieu of U.S. standards. As each project has different 
requirements and specific conditions, please consult with 
the USACE Project Manager regarding appropriate 
standards early in the development of a project/case. In 
general, the Government uses the following 
considerations to determine standard applicability.
 
HOST NATION FUNDED PROJECTS (FMS):
 
 •If U.S. personnel will occupy the facility on a consistent, 

regular basis, follow all UFC requirements. Also AT/FP 
requirements will apply.
 
 •If no U.S. personnel occupying the facility, use Host 

Nation directed standards. if no direction is given from 
the Host Nation, follow all UFC requirements.
 
 
U.S. FUNDED PROJECTS:
 
 •For U.S. facilities (MILCON, OMA, etc.), follow all UFC 

requirements.
 
 •For Host Nation facilities (FMF, etc.), follow any existing 

agreements between the governments such as Status of 
Forces agreements (SOFA). If no such agreements 
exist, follow the International Building Code (IBC) in 
accordance with UFC 1-200-01 Paragraph 1-3.3.3. 

Dale Hartman

How will the Government deal with the increasing 
electrical gear lead times in the project schedules? Some 
of the electrical gear lead times are more than 18 months 
currently.

Lead times are accounted for when developing the 
Period of Performance. Neal Thibault

Explain the relationship between TAM and TAE and what 
projects (is it only certain projects in Kuwait?) you expect 
TAE to have the lead. 

Opening CDR slides will speak to this COL Hannan

Gyorgy Laczko
International 
Trade Group

Given that this announcement came through the USACE, are 
most of the opportunities in the MILCON, facilities 
renovation/upkeep, or facilities management realm? Or will 
there be other, overarching CENTCOM requirements discussed
like training requirements as well?

Yes, the intent and focus of this event is to provide industry an 
overview of our upcoming design and construction program, 
best practices, and lessons learned. It is also focused on 
partnering and networking between USG and Industry. 
CENTCOM Training requirements are not a specific topic.

Joey Behr
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Stewart Godwin WSG Consulting

We regularly monitor a number of portals for the 
advertisement of USG solicitations and have noticed that there
are few construction‐related contracts in Jordan and Israel 
posted online.  Are there any specific sites that may host this 
information or any lists/registrations that organizations need 
to be on, or is it simply a case of a lack of projects in those 
geographies?

You are looking in the correct locations. Our full and open 
construction solicitations are all posted to SAM.gov. As part of 
the industry day we will be listing the upcoming opportunities 
in Jordan and Israel, along with other countries in the 
CENTCOM AOR. The timing of the Advertisements is based on 
authority and package development, which can sometimes 
create gaps in when the projects are posted.

Joey Behr/Michelle Pearman
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